
 

Bid Letting Dates: July 26, 2012 

 

 
 July 26, 2012 

 
201 - 11 KM NORTH OF LIBBY - NORTH (3 TIED PROJECTS) 

*****************************************************************************

************** 

Clarification: 

Submitted: Thu. 28-Jun-2012 11:12 MDT 

The executed Timber Sale Contract referenced in Special Provision No. 17, 

Timber Sale Contract Compliance  

is attached.  

TIMBER SALE CONTRACT 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 03-Jul-2012 11:23 MDT 

A Revised Wage Determination Modification issued by the U.S. Department of 

Labor effective June 22, 2012  

is made part of this contract and supersedes the rates in the advertised 

proposal.  The Zone Pay rates for  

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised 

(see Page 4). 

REVISED WAGE RATES 

*****************************************************************************

************** 

Clarification: 

Submitted: Mon, 16-Jul-2012 10:00 MDT 

Special Provision 32, RIDE SPECIFICATIONS FOR FLEXIBLE PAVEMENT only applies 

to STPS 567-1(6)7,  

11 KM N of Libby – N.  The project, PLH PFH 67(2), Turner Mountain N & S, 

will be evaluated in accordance  

with Standard Specification 401.  

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 24-Jul-2012 15:30 MDT 

An Addendum has been posted for this project.  Please click on the following 

link to access the information.   

ADDENDUM 

To download the addendum bid file, click here.  BID FILES 

*****************************************************************************

************** 

-1- 

Submitted: Tue, 17-Jul-2012 11:49 MDT 

Company: Schellinger Construction Company, Inc. 

Contact:  Mark Cyr 

Question: 

Could you please post the full Geotechnical Report for this project? 

Answer: 

Submitted: Tue, 17-Jul-2012 12:57 MDT 

Attached are PDF Files of the available project alignment and/or structures 

geotechnical report(s), geotechnical  

ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/201_11KM_NORTH-LIBBY_NORTH_2_TIED_PROJ/_UPDATED_062812_TIMBER_SALE_CONTRACT.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/201_11KM_NORTH-LIBBY_NORTH_2_TIED_PROJ/_UPDATED_070312_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/201_11KM_NORTH-LIBBY_NORTH_2_TIED_PROJ/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


report supplements, and geotechnical laboratory summaries.  There is 

remaining geotechnical information that is  

voluminous and very difficult to compile in a concise manner.   

 

Contractors are welcome to come to MDT Headquarters to inspect soil and/or 

rock samples taken for the project  

that are stored here or to look through the complete set of Geotechnical 

field investigation notes, laboratory  

testing, analytical, or other data in our project files.   

 

It should be noted that the project may have undergone significant changes 

during the design process after the  

original geotechnical report and supplements were issued.  Thus, some of the 

information contained in these  

documents may be out of date or not applicable with regard to the advertised 

project. Some of the changes  

include, but are not limited to: Project splits (for funding, ROW issues, 

etc.); alignment and grade changes; and  

changes due to environmental factors (sensitive areas, etc.). 

The documents can be found at:  GEOTECH REPORT 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Tue, 17-Jul-2012 14:13 MDT 

Company: Riverside Contracting, Inc. 

Contact:  Russ 

Question: 

Due to the time needed to secure gravel permits, etc., can this project be 

set-up for a flex time proceed date? 

Answer: 

Submitted: Thu, 19-Jul-2012 09:13 MDT 

A flex time notice to proceed will not be added to this contract. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Tue, 17-Jul-2012 14:46 MDT 

Company: Nelcon, Inc 

Contact:  Sam Weyers 

Question: 

If flex time is not used for NTP, how will winter maintenance issues be 

addressed?  With only 120 WD in the  

contract, a large amount of the PTW will have to be disturbed during fall of 

2012 to meet completion dates  

in 2013.  Please advise. 

Answer: 

Submitted: Thu, 19-Jul-2012 09:25 MDT 

Winter maintenance issues will be addressed in accordance with Supplemental 

Specification 104.05.4.  Please  

be aware that the existing roadway is plowed and maintained by Lincoln 

County.  Agreements for winter  

maintenance, if desired, will need to be made with Lincoln County, not MDT.  

_____________________________________________________________________________

_______________ 

-4- 

Submitted: Wed, 18-Jul-2012 16:38 MDT 

Company: Nelcon, Inc 

Contact:  Sam Weyers 

ftp://ftp.mdt.mt.gov/contract/contractors/11 KM NORTH LIBBY_GEOTECH/


Question: 

SP #32 designates the project as Class I ride evaluation.  However, Turner 

Mtn segment only has a single lift  

overlay of plant mix planned.  Please provide the current IRI evaluation for 

this segment and also, would you  

consider changing the Class of ride for this section based on this 

information and only one lift of paving for this  

segment?  Thanks 

Answer: 

Submitted: Thu, 19-Jul-2012 09:11 MDT 

Please read the clarification that is posted on the Q & A Forum. 

_____________________________________________________________________________

_______________ 

-5- 

Submitted: Fri, 20-Jul-2012 13:32 MDT 

Company: Quality Landscape Seeding, Inc. 

Contact:  Lisa M. Read, PE 

Question: 

Regarding the seeding special provisions for the Turner Mtn portion of the 

project, per the drawings, the quantities  

for area 1 seeding are 0.7 acres divided amongst 16 acres.  This is 

unrealistic for drill seeding specifications.   

Could you please reconsider this specification?  Thank you for your time and 

consideration. 

Answer:  

Submitted: Tue. 24-Jul-2012 8:45 MDT 

The 0.7 acres of Area 1seeding is at 16 different locations. 

The seeding special provision allows the contractor to broadcast seed small 

areas where it is not reasonable or  

possible to operate drill seeding equipment.  The project manager will make 

that determination in the field. 

_____________________________________________________________________________

_______________ 

-6- 

Submitted: Fri, 20-Jul-2012 16:14 MDT 

Company: SINE WALL LLC 

Contact:  Dick Brown 

Question: 

1. Are wire faced walls allowed? 

2. The wall X section (sht 12 of 25) shows a 3:1 slope and a ~ 0.3:1 slope on 

the top. Please explain. If it is the  

0.5:1 what is the material it will be made of?  

3. The wall profile elevations represent what location on the same X section? 

Thanks 

Answer:  

Submitted: Wed. 25-Jul-2012 MDT 9:00 

1)  Wire faced walls are allowed. 

 

2)  The typical wall cross section (sheet 12 of 25) is for illustration only.  

The 0.5:1 (H:V) shown in the detail could be  

constructed as vertical or inclined wall face as long as it is reinforced 

appropriately for design and for manufacturer’s  

requirements. The top of the wall is at the point where the 0.5:1 intersects 

the extended finish grade.  It is  

important that the rear face of the guardrail post is at least 3’ away from 

the wall face, or another type of designed  



traffic barrier must be used.  If the upper part of the wall is constructed 

vertical, instead of inclined as shown, there  

will be over 3' of space between the rear face of the guardrail posts and the 

face of the wall 

 

3)  The wall profile elevation shown on sheet 13 of 25 represents the top of 

wall shown on the detail on sheet 12  

of 25 (the break 3' min. behind the guardrail). 

 

*Note:  The “Foundation Soil” label should have been placed beneath the 

“Subsurface Drainage Geotextile Filter” on  

sheet 12 of 25. 

_____________________________________________________________________________

_______________ 

-7- 

Submitted: Fri, 20-Jul-2012 16:33 MDT 

Company: Schellinger Construction Company, Inc. 

Contact:  Mark Cyr 

Question: 

Due to the environmental/seasonal constraints and tight work corridor, 

multiple operations will be somewhat limited,  

with slower than usual progress on this type of project. Will MDT consider 

adding an additional 20 working days to  

this contract? 

Answer: 

Submitted: Tue, 24-Jul-2012 12:55 MDT 

Contract time will be changed from 120 working days to 140 working days.  

This will be changed by addenda. 

_____________________________________________________________________________

_______________ 

-8- 

Submitted: Fri, 20-Jul-2012 16:43 MDT 

Company: Schellinger Construction Company, Inc. 

Contact:  Mark Cyr 

Question: 

If the contractor elects to work during the winter shutdown period from 

November 16 through April 15, will roadway  

closure and single lane traffic be allowed? 

Answer:  

Submitted: Tue. 24-Jul-2012 11:43 MDT 

Roadway closures will not be allowed.  Single lane traffic may be allowed 

depending on duration, location and public  

safety. 

_____________________________________________________________________________

_______________ 

-9- 

Submitted: Fri, 20-Jul-2012 17:05 MDT 

Company: Schellinger Construction Company, Inc. 

Contact:  Mark Cyr 

Question: 

In regard to Special Provision no. 23, please provide some clarification on 

what is required when notifying and  

furnishing information to the media. (Paid advertisement or simply providing 

them with updated information?) 

Answer:  

Submitted: Tue. 24-Jul-2012 11:35 MDT 

Provide the media updated information. 



_____________________________________________________________________________

_______________ 

-10- 

Submitted: Mon, 23-Jul-2012 09:35 MDT 

Company: Schellinger Construction Company, Inc. 

Contact:  Mark Cyr 

Question: 

Is there any seismic data available for the rock on this project? 

Answer: 

Submitted: Tue, 24-Jul-2012 13:29 MDT 

No seismic data is available. 

 

 
202 - MISSOULA - WEST (I-90) & 2003 SAFETY IMPVT-DESMET INTCH 

*****************************************************************************

************** 

Clarification: 

Submitted: Mon 02-Jul-2012 08:59 MDT 

The linked plan sheet no. 29 hereby replaces the one in the advertised plans.   

PLAN SHEET NO. 29 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 03-Jul-2012 11:24 MDT 

A Revised Wage Determination Modification issued by the U.S. Department of 

Labor effective June 22, 2012  

is made part of this contract and supersedes the rates in the advertised 

proposal.  The Zone Pay rates for  

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised 

(see Page 4). 

REVISED WAGE RATES 

*****************************************************************************

************** 

-1- 

Submitted: Thu, 19-Jul-2012 09:07 MDT 

Company: Riverside Contracting, Inc. 

Contact:  Dwayne Rehbein 

Question: 

This project has 50 working days to complete.  With a bid date of July 26 and 

an award date of August 7,  

the chipping season will be over about the Notice to Proceed date.  It 

appears to me that the Safety  

Improvements, digouts and minor overlays could be completed in 2012, but the 

chipping will be performed  

in 2013.  Performing everything, less the chipping, will leave no working 

days for the 2013 chipping. 

 

Can you specify a window of time in 2013 to allow for the chip seal, chip 

cleanup, paint and epoxy paint? 

Answer: 

Submitted: Tue, 24-Jul-2012 13:27 MDT 

Contract time will remain at 50 working days.  It is up to the contractor to 

schedule contract time for  

the seal coat. 

_____________________________________________________________________________

_______________ 

ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/202_MSLA-W_SFTY_IMP_DESMET INTCH/_UPDATED_070212_PLAN_SHEET_29.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/202_MSLA-W_SFTY_IMP_DESMET INTCH/_UPDATED_070312_REV_WAGE_RATES.PDF


-2- 

Submitted: Thu, 19-Jul-2012 09:47 MDT 

Company: Pavlik Electric 

Contact:  John Webster 

Question: 

There is not a bid item or quantity for the 16c 14awg signal cable listed in 

the Conduit & Wire Schedule  

Sheet E-8.  Also no detail on plans for the Sig Standard Type 1-100. 

Answer:  

Submitted: Mon. 23-Jul-2012 9:30 MDT 

Electrical plan sheets E2 and E8 are replaced.  Sheet E2 contains a detail 

for the Signal Standard  

Type 1-100.  Sheet E8 has a revised Conduit and Wire Schedule. 

Electrical Plan Sheets 2 & 8 

 

 
203 - I-15 EB ON-RAMP/HARRISON OVHD SIGN 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 03-Jul-2012 11:25 MDT 

A Revised Wage Determination Modification issued by the U.S. Department of 

Labor effective June 22, 2012  

is made part of this contract and supersedes the rates in the advertised 

proposal.  The Zone Pay rates for  

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised 

(see Page 4). 

REVISED WAGE RATES 

*****************************************************************************

************** 

No Questions at this time. 

 

 
204 - 19 KM NW GLACIER CO LINE SNOW FENCE 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 03-Jul-2012 11:26 MDT 

A Revised Wage Determination Modification issued by the U.S. Department of 

Labor effective June 22, 2012  

is made part of this contract and supersedes the rates in the advertised 

proposal.  The Zone Pay rates for  

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised 

(see Page 4). 

REVISED WAGE RATES 

*****************************************************************************

************** 

Clarification: 

Submitted: Thu, 19-Jul-2012 13:42 MDT 

An Addendum has been posted for this project.  Please click on the following 

link to access the information. 

ADDENDUM 

To download the addendum bid file, click here.  BID FILES 

*****************************************************************************

************** 

Clarification: 

ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/202_MSLA-W_SFTY_IMP_DESMET INTCH/_UPDATED_072312_ELECTRICAL_PLAN_SHEETS_2_%26_8.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/203_I-15_EB_ON_RAMP_HARRISON_OVHD_SIGN/_UPDATED_070312_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/204_19KM_NW_GLCR_CO_LN-SNOW_FENCE/_UPDATED_070312_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/204_19KM_NW_GLCR_CO_LN-SNOW_FENCE/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


Submitted: Mon. 23-Jul-2012 12:10 MDT 

The Mandatory Pre-Bid Conference Official Record of Attendance is attached 

for informational purposes. 

Mandatory Pre-Bid Sign In Sheet 

*****************************************************************************

************** 

No Questions at this time. 

 

 
205 - SF 099 E OF RED LODGE 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 03-Jul-2012 11:27 MDT 

A Revised Wage Determination Modification issued by the U.S. Department of 

Labor effective June 22, 2012  

is made part of this contract and supersedes the rates in the advertised 

proposal.  The Zone Pay rates for  

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised 

(see Page 4). 

REVISED WAGE RATES 

*****************************************************************************

************** 

No Questions at this time. 

 

      

 

ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/204_19KM_NW_GLCR_CO_LN-SNOW_FENCE/_UPDATED_072312_MANDATORY_PRE-BID_SIGN-IN.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/205_SF_099_EAST_OF_RED_LODGE/_UPDATED_070312_REV_WAGE_RATES.PDF

